

BUDGET QUOTATION

Our Ref: MUN19675

Your Ref:

Date: 02/05/2018

Phone: 01543 437110

Mon-Fri 8:00 - 5:30pm

Orlagh Madden
Gladman Developments
Gladman House
Alexandria Way
Congleton
Cheshire
CW12 1LB

Write to:

Quotations and Enquires
J Murphy and Sons Ltd
Hawks Green Lane
Cannock, Staffordshire
WS11 7LH

Email:

utilityconnections@murphygroup.co.uk

Dear Orlagh Madden

Work to be carried out at Land off Dover Road, , Walmer Deal, CT14 7PG

Further to your recent enquiry we have pleasure in submitting our budget quotation for the above referenced works. We confirm our price (excl of VAT) to undertake the works subject to our normal terms and conditions will be: -

Infrastructure Costs: **£14,791.10**

Meter Costs: **£0.00**

Total Cost: **£14,791.10**

Overview of work to be carried out;

Lay a 125mm main to the site boundary terminating with a capped end.

This quotation is for budget purposes only. If you wish to proceed with this project, please contact us for a full quotation to be raised.

Yours sincerley



Gary Mullaney

BUDGET QUOTATION

Our Ref: MUN19675

Work to be carried out at Land off Dover Road, , Walmer Deal, CT14 7PG

Your Ref:

Date: 02/05/2018

Scope of Works:

Lay a 125mm main to the site boundary terminating with a capped end.

Based on the information that you have provided us with, below is a list of activities regarding this quotation that will be either undertaken by Murphys or yourself. Please check through the list to ensure we have got the information correct. If you have any questions or need to make any changes to this then please contact us on 01543 437110

Description of Activities	Responsibility	
Public Excavations and Backfill:	Murphy	
Public Reinstatement:	Murphy	
Section 50 Licence:	Murphy	
Private Excavations and Backfill:	Murphy	
Private Reinstatement:	Murphy	
Removal of Existing Gas Meters:	N/A	
Outlet Pipework:	Client	
Permission from Network Owner:	Murphy	
Plant and Materials:	Murphy	
Arrangement of Easement/Wayleaves/Access:	Excluded	
Gas Meter Box(s) Provided By:	N/A	
Gas Meter Installation:	N/A	
Provision of Bedding Sand and Attendance	Murphy	
Welfare Facilities:	Client	
Traffic Management	Murphy	2 Way Traffic Lights Only

Number of services on this quotation	Gas Load:	Adopting Gas Transporter:	Gas Meter Box Type:	ECV Size
New Domestic Services:	832kwh			
New Commercial Services:				
Existing supplies to be disconnected:				

Estimated Job Duration: 4 Days

Please note that if the required demand falls outside that guaranteed by the Gas Distribution Network it may be subject to network analysis to confirm security of supply. Therefore, reinforcement works may be required, which may cause delays in completing the final connections and additional costs may be incurred. The estimated lead times are all subject to the Highways Agency and Gas Distribution Network approvals,



BUDGET QUOTATION

Our Ref: MUN19675

Work to be carried out at Land off Dover Road, , Walmer Deal, CT14 7PG

Your Ref:

Date: 02/05/2018

Terms and Conditions:

Our normal terms and conditions are attached with this quotation.

For the sake of clarity we specifically highlight the following points;

Ventilation and meter position must conform to current IGE requirements

The Works are to be completed in no more than 1 visit(s). If additional visits are required please contact us immediately as additional costs will be incurred at a minimum additional rate of £2500 per day.

Our price assumes that the site, including excavations, is free from asbestos. If asbestos is encountered, we will cease work immediately, until such time as suitable safe systems of work are in place, which ensures the safety of our operatives and the general public. All associated costs, including delays, will be the Client's responsibility.

Additional Exclusions:

No costs have been included in this quotation for out of hours working. On occasion when applying for a road opening notice it may be part of the condition for the local authority that we close the road/utilise traffic management controls and carry out the work out of normal working hours. Should any of these conditions apply, J Murphy & Sons Ltd reserve the right to issue the customer.

Standard Exclusions:

- Any potential reinforcement costs
- Cancelled works by third parties.
- Working in or around contaminated ground
- Trial holes outside of original scope of works
- Large or unidentified obstructions encountered
- Any costs associated with Lane Rental charges.
- Any scaffolding or trenches not associated with our works to be removed prior to our arrival on site. Any obstruction or impedance in us being able to carry out the works will incur extra costs.
- Connections excavations that are greater than 2.5M in depth. mains and service excavations greater than 1.2M in depth
- Half width and full width carriageway reinstatement
- Any alteration to existing gas network / pipework
- Executing works outside of normal working hours
- Work on any unidentified gas mains not indicated on GDN's records
- Free and uninterrupted access and egress
- Welded Internal Steelwork. Quotation is based on terminating immediately upon entry, unless otherwise stated.

